

CITY OF AUBURN STANDARD SPECIFICATIONS

January 1, 2011

TABLE OF CONTENTS

GENERAL CONDITIONS

SECTION 1

DEFINITION OF TERMS

Purpose 1.01
Interpretation 1.02
Abbreviations 1.03
Terms Defined 1.04

SECTION 2

PROPOSAL REQUIREMENTS AND CONDITIONS

Qualifications of Bidders 2.01
Contents of Proposal Forms 2.02
Interpretation of Approximate Estimates 2.03
Examination of Contract Documents and Site of Work 2.04
Preparation of Proposal 2.05
Rejection of Proposals 2.06
Withdrawal or Revision of Proposal 2.07
Disqualification of Bidders 2.08

SECTION 3

INSURANCE, HOLD HARMLESS, AND CONTRACT BONDS

Insurance 3.01
Hold Harmless 3.02
Contract Bonds 3.03

SECTION 4

SCOPE OF WORK

Intent of Contract Documents 4.01
Alteration of Drawings or Character of Work 4.02
Extra Work 4.03
Traffic Control 4.04
Construction and Maintenance of Detours 4.05

Removal and Disposal of Structures and Obstructions 4.06
Final Clean Up 4.07
Maintenance of the Work During Construction 4.08
Failure to Maintain Roads or Structures..... 4.09

SECTION 5

CONTROL OF WORK

Authority of Engineer..... 5.01
Working Drawings..... 5.02
Conformity with Documents and Allowable Deviations..... 5.03
Coordination of Drawings, Specifications, and Special Provisions 5.04
Cooperation of the Contractor 5.05
Representatives 5.06
Review..... 5.07
Removal of Defective and Unauthorized Work 5.08
Correction of Work 5.09
Dispute Claims 5.10
Final Construction Review 5.11
Final Acceptance..... 5.12

SECTION 6

CONTROL OF MATERIAL

Source of Supply and Quality of Materials 6.01
Samples and Tests..... 6.02
Storage of Materials..... 6.03
Defective Materials..... 6.04
Testing Cost..... 6.05

SECTION 7

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC

Public Convenience and Safety..... 7.01
Crossing Railroads 7.02
Barricades, Danger, Warning and Detour Signs 7.03
Preservation & Restoration of Property, Trees, and Monuments 7.04
Accident Reporting 7.05
Right-of-Way 7.06
Interference of Contractors 7.07
Contractors Responsibility for Work..... 7.08
Personal Liability of Public Officials 7.09

No Waiver of Legal Rights 7.10

SECTION 8

PROSECUTION AND PROGRESS

Subletting or Assigning of Contract 8.01
Prosecution of Work 8.02
Limitations of Operations 8.03
Character of Workmen and Equipment..... 8.04
Temporary Suspension of Work 8.05
Determination of Contract Time..... 8.06
Extension of Contract Time..... 8.07
Failure or Delay in Completing Work on Time..... 8.08
Default of Contract 8.09
Extra and Force Account Work 8.10

SECTION 9

TESTING/TESTING MATERIALS

General..... 9.01
Responsibility 9.02
Testing Requirements 9.03

STANDARD SPECIFICATIONS

SECTION 10

STREETS

General..... 10.01
Testing Responsibility 10.02
Contractor Responsibility..... 10.03
Subgrade Preparation 10.04
Bases 10.05
Surfacing and Pavement 10.06
Concrete..... 10.07
Seeding and Sodding..... 10.08
Underdrain 10.09

SECTION 11

CONCRETE

General..... 11.01
Testing Responsibility 11.02
Contractor Responsibility..... 11.03
Classes of Concrete 11.04
Materials 11.05
Construction Methods 11.06
Finishing Concrete 11.07
Reinforcing Steel 11.08

SECTION 12

SANITARY SEWER SYSTEMS

General..... 12.01
Testing Responsibility 12.02
Contractor Responsibility..... 12.03
Excavation and Backfilling..... 12.04
Pipe 12.05
Construction Methods 12.06
Manholes 12.07
Lift Stations 12.08
Testing..... 12.09

SECTION 13

EXCAVATION AND BACKFILL

General..... 13.01
Testing Responsibility 13.02
Contractor Responsibility..... 13.03
Site Work..... 13.04
Types of Excavation 13.05
Construction Methods 13.06

SECTION 14

WATER MAINS AND APPURTENANCES

General..... 14.01
Testing Responsibility 14.02
Contractor Responsibility..... 14.03

Materials	14.04
Valves	14.05
Pressure Regulators	14.06
Pressure Gauges	14.07
Fire Hydrants.....	14.08
Services	14.09
Meters	14.10
Construction Methods	14.11
Testing.....	14.12
Maintenance	14.13

SECTION 15

GRASSING

General.....	15.01
Testing Responsibility	15.02
Contractor Responsibility.....	15.03
Construction Methods	15.04
Grass Bond	15.05

SECTION 16

STORM SEWER SYTEMS

General.....	16.01
Testing Responsibility	16.02
Contractor Responsibility.....	16.03
Excavation and Backfilling.....	16.04
Culverts	16.05
Inlets and Junction Boxes.....	16.06
Headwalls.....	16.07
Ditches	16.08
Plugging and Removal of Existing Pipe and Structures.....	16.09